



Republic of the Philippines
DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT
REGION XII

"Matino, Mahusay at Maaasahan"

Prime Regional Government Center, Carpenter Hill, Koronadal City, 9506
 Tel/Fax Nos.: (083)228-6660 • (083)228-1421 • Email: dilg_ro12@yahoo.com • Website: region12.dilg.gov.ph
 ADMIN (083) 228-7960 • FINANCE (083) 228-7959 • LGMED (083) 877-2969 • LGCDD (083)877 2971

Contract ID :
 Contract Name : **Completion of DILG XII Office Building**
 Location : **DILG Regional Office XII, Prime Regional Government Center, Brgy. Carpenter Hill, Koronadal City**

DEPARTMENT OF THE INTERIOR AND LOCAL GOVERNMENT
 Prime Regional Government Center,
 Barangay-Carpenter Hill, Koronadal City, 9506

1. Brief Scope of Work : **Construction of the 3rd Floor, Installation of Elevator, Installation of Cladding with Signage, Completion of Perimeter Fence (Painting & Electrical works), Construction of Powerhouse, Installation of Generator, Construction of Guardhouse, Expansion of Office of the Regional Director and Installation of Additional Fire Exit**
2. Approved Budget for the Contract : **P 15,809,059.22**
3. Readiness of the Contract for Procurement:
 - 3.1 Availability of Fund: GAA Year 2019 PPA(UACS) _____
 Amount: **P 16,000,000.00**
 - 3.2 Completed Detailed Engineering: Yes _____ No _____
 - 3.3 Completed Bidding Documents: Yes _____ No _____
 - 3.4 Availability of Right-of-way: Yes _____ No _____
4. Contract Implementation Schedule
 - 4.1 Contract Duration: **120 calendar days**
 - 4.2 Target Start Date of Contract: **September 12, 2019**
 - 4.3 Target Completion Date of Contract: **January 10, 2020**
5. Proposed Procurement Method: Public Bidding ___ Others(Specify) _____
6. Procurement Schedule:

Activities	Date		No. of Cal
	From	To	
6.1 Pre-Procurement Conference	July 18, 2019	July 18, 2019	1
6.2 Preparation of Bidding Documents	August 5, 2019	August 6, 2019	2
6.3 Advertisement of Invitation to Bid	August 13, 2019	August 20, 2019	7
6.4 Issuance of Bidding Documents	August 13, 2019	August 20, 2019	7
6.5 Pre-bid Conference	August 23, 2019	August 23, 2019	1
6.6 Receipt and Opening of Bids	August 13, 2019	September 4, 2019	22
6.7 Eligibility Check	September 4, 2019	September 4, 2019	1

The DILG Region XII, imbued with integrity, competence and professionalism, and Living Up to a Peaceful, Accountable, and Dynamic working environment, commits to deliver quality services through oversight function, capacity development intervention, incentives and rewards and administrative assistance to local government units.


We uphold customer satisfaction and continual improvement of our Quality Management System's effectiveness, compliant to applicable laws, rules and regulations, and international standards, for a highly Developed, Orderly, Self-Reliant, Environment-friendly and Globally Competitive SOCCSKSARGEN. (LUPAD DOSE).

6.8 Evaluation of Bids	September 5, 2019	September 5, 2019	1
6.9 Post-Qualification	September 6, 2019	September 6, 2019	1
6.10 Award of Contract	September 7, 2019	September 9, 2019	3


7. Contract Processing:

Activities	Date		No. of Cal
	From	To	
7.1 Perfection & Signing of Contract	September 10, 2019	September 11, 2019	2
7.2 Approval of Contract	September 11, 2019	September 11, 2019	1
7.3 Notice to Proceed	September 12, 2019		1



Prepared by:


HERMINIA S. ONTOY
 PDMU Chief

Reviewed by:


KATHERINE M. LLANO
 Budget Officer

Approved by:


JOSEPHINE CABRIDO - LEYSA, CESO V
 Regional Director 

DRD:JCL
 LAO:JBY
 PEAR:RSG
 FEG

The DILG Region XII, imbued with integrity, competence and professionalism, and Living Up to a Peaceful, Accountable, and Dynamic working environment, commits to deliver quality services through oversight function, capacity development intervention, incentives and rewards and administrative assistance to local government units.

We uphold customer satisfaction and continual improvement of our Quality Management System's effectiveness, compliant to applicable laws, rules and regulations, and international standards, for a highly Developed, Orderly, Self-Reliant, Environment-friendly and Globally Competitive SOCCSKSARGEN. (LUPAD DOSE).

8/7/2019

Home

Goods Consulting Services

Procurement Timelines - Infrastructure Projects
BETA VERSION 2.0

Select date to begin with:

08/13/2019

Compute/Reset to Earliest Possible Time

Start over

Procurement Stage	Start Date	End Date	Add days	
Advertisement :	08/13/2019	08/20/2019		
Pre-bid Conference : Conduct? <input checked="" type="radio"/> Yes <input type="radio"/> No	08/23/2019	08/23/2019	3	<input type="button" value="Update"/>
Submission of Bid :	09/04/2019	09/04/2019		<input type="button" value="Update"/>
Bid Evaluation :	09/05/2019	09/05/2019		<input type="button" value="Update"/>
Post Qualification :	09/06/2019	09/06/2019		<input type="button" value="Update"/>
Issuance of Notice of Awards :	09/07/2019	09/09/2019	3	<input type="button" value="Update"/>
Contract Preparation and Signing :	09/10/2019	09/11/2019		<input type="button" value="Update"/>
Approval by Higher Authority : Necessary? <input checked="" type="radio"/> Yes <input type="radio"/> No	09/12/2019	09/12/2019		<input type="button" value="Update"/>
Notice to Proceed :	09/13/2019	09/13/2019		<input type="button" value="Update"/>

Latest Allowable Time for ABC with P50 Million and below

User's Guide

Latest Allowable Time for ABC with Above P50 Million

Found errors? Tell us.